STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPCSALS | SSUED 36
NUMBER OF BI DDERS 11
PROGRAM ELEMENTS
Bl D RANK

12/12/ 00
01- 383104

01- MEN-1-74.1/74.9

DI SADVANTAGED BUSI NESS ENTERPRI SE -

RAS

FUND TOTAL HA23 2,550, 000
ENG NEERS EST 2,312, 000. 00
Bl D TOTAL BI DDER | D
1, 282, 961. 80 8
1, 384, 715. 00 10
1, 443, 827. 00 9
1, 461, 003. 00 2
1, 585, 320. 80 5

BI D

SUMMARY DEPARTMENT

I N MENDOCI NO COUNTY NEAR WESTPORT
AT 1.4 KM AND 0.2 KM SOQUTH CF BLUE
SLI DE GULCH VI ADUCT

RECONSTRUCT ROADVWAY

8. 0%

TOTAL NUMBER OF WORKI NG DAYS

AMOUNT UNDER 1, 029, 038. 20

OF TRANSPORTATI ON

Bl D245

PAGE 1
12/ 13/ 00

CONTRACT CODE ' A
71 CONTRACT | TEMS

FEDERAL Al D STP- POO1- (453)E
AC- PO01- (453) E

152

PERCENT UNDER EST 44.51

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

JOHN N PETERSEN | NC

P O BOX 3549
EUREKA CA 95502
M C M CONSTRUCTI ON | NC

P O BOX 620
NORTH HI GHLANDS CA 95660
PARNUM PAVI NG | NC

P O BOX 498
W NDSOR CA 95492
J F SHEA CO I NC

P O BOX 494519
REDDI NG CA 96049- 4519
J B EXCAVATI NG | NC

P O BOX 494312
REDDI NG CA 96049-4312

FAX

FAX

FAX

FAX

FAX

707 443-5661
00333874
707 733-5659

916 334-1221
00286430
916 334-0562

707 433-0299
00264839
707 433-1799

530 246-4292
00177061
530 246-9940

530 221-0199
00655742
530 221-0241



01-383104
01- MEN- 1-74
12/ 12/ 00

6

10

11

1, 652, 000.

1,702, 886.

1, 743, 346.

1, 754, 658.

1, 761, 940.

2,073, 702.

00

00

00

00

00

00

11

STI MPEL W EBELHAUS ASSCCI ATES

P O BOX 492335
REDDI NG CA 96049- 2335

STEVE MANNI NG CONSTRUCTI ON | NC

P O BOX 491660
REDDI NG CA 96049
LADD AND ASSCCI ATES

P O BOX 992750
REDDI NG CA  96099- 2750
SHASTA CONSTRUCTORS | NC

P O BOX 491539
REDDI NG CA 96049- 1539
H S H CONSTRUCTI ON

P O BOX 990010
REDDI NG CA 96099
CLEMENS CONSTRUCTI ON CO

P O BOX 494639
REDDI NG CA 96049

FAX

FAX

FAX

FAX

FAX

FAX

530 223-6605
00606176
530 223-3879

530 244-3441
00754230
530 244-4949

530 241-6102
00743116
530 241-5492

530 365-3930
00494255
530 365-5465

530 244-0777
00670916
530 244-7189

530 223-6593
00525424
530 223-0128

Bl D245
PAGE 2
12/ 13/ 00



01-383104 Bl D245

01- MEN- 1-74 PAGE 3
12/ 12/ 00 12/ 13/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON COF PORTI ON OF WORK SUBCONTRACTED
08 CALI FORNI A REBAR REI NFORCI NG STEEL

VACAVI LLE CA

CENTRAL FENCE COVPANY METAL BEAM GUARD RAI L AND TUBULAR HAND RAI LI NG

SACRAMENTO CA

CENTRAL STRI PI NG SERVI CE | NC STRI PI NG

RANCHO CORDOVA CA

COAST LANDSCAPE ERCSI ON CONTROL

NI POMO CA

DRI LL TECH DRI LLI NG AND SHORI NG | NC DRI LL HOLE AND Tl EBACK ANCHORS

ANTI OCH CA

JENSEN DRI LLI NG COVPANY DRAI'N PI PE, DRILL HOLE, CONNECT UNI T AND HORI ZONTAL DRAI N

EUGENE OR

MERCER FRASER COVPANY ASPHALT PAVI NG

EUREKA CA

WANDA FLAGG NG COVPANY FLAGG NG ( PARTI AL)

CH CO CA

W SCOVBE PAI NTI NG COVPANY CLEAN AND PAI NT SOLDI ER PI LI NG

MARTI NEZ CA



01-383104
01- MEN- 1-74
12/ 12/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 4
12/ 13/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON COF PORTI ON OF WORK SUBCONTRACTED

10

AVAR CONSTRUCTI ON
CAVPBELL CA

CALI FORNI A REBAR
VACAVI LLE CA
CENTRAL FENCE
SACRAMENTO CA
COAST LANDSCAPE
NI POVA CA

CONDON  JOHNSON
OAKLAND CA

GREEN RI GHT OF WAY
WLLITS CA

MERCER FRASER
EUREKA CA

PRI CE STRI PI NG
CRESCENT CITY CA
W SCOVBE PAI NTI NG
MARTI NEZ CA

TI EBACKS

REBAR

METAL BEAM GUARD RAI L AND MARKERS
ERCSI ON CONTROL

DRI LLED HOLES

ROADWORK AND UNDERGRCUND

PAVI NG

STRI PI NG

PAI NTI NG



01-383104 Bl D245

01- MEN- 1-74 PAGE 5

12/ 12/ 00 12/ 13/ 00
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON COF PORTI ON OF WORK SUBCONTRACTED

09

A C DI KE COVPANY
LI NCOLN CA
ANDERSON DRI LLI NG
PETALUVA CA

APEX FENCE
ANDERSON CA
CTM

RANCHO CORDOVA CA
DRI LL TECH

ANTI OCH CA

GOLDEN STATE TRAFFI C
RANCHO CORDOVA CA
J AND M LAND RESTORATI ON
BAKERSFI ELD CA

J J REBAR
SACRAMENTO CA

PRI CE STRI PI NG
CRESCENT CITY CA
S S STUDS

SAN LORENZO CA

W SCOVBE PAI NTI NG
MARTI NEZ CA

PLACE ASPHALT CONCRETE DI KE

HORI ZONTAL DRAI NS

SI GNS, DELI NEATORS AND METAL BEAM GUARD RAI L
BARRI ER RAI L

TI EBACKS AND DRI LLED HOLES

CONSTRUCTI ON AREA SI GNS AND FLASHI NG BEACONS
ERCSI ON CONTROL

REBAR

STRI PI NG AND MARKERS

WELD STUDS AND DOVELS

FI ELD COAT BEAMS



01-383104
01- MEN- 1-74
12/ 12/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 6
12/ 13/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON COF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY
LI NCOLN CA

APEX FENCE
ANDERSON CA

CAMBLI N STEEL
SACRAMENTO CA
CENTRAL STRI PI NG
RANCHO CORDOVA CA
COAST LANDSCAPE

NI POMO CA

D J SCHEFFLER
POVONA CA

GOLDEN STATE TRAFFI C
RANCHO CORDOVA CA
GREEN RI GHT OF WAY
WLLITS CA

JENSEN DRI LLI NG
EUGENE OR

ASPHALT CONCRETE DI KE
GUARD RAI L

REBAR

STRI PI NG

ERCSI ON CONTROL

DRI LLI NG

SI GNS

EXCAVATI ON

HORI ZONTAL DRAI N



01-383104 Bl D245
01- MEN- 1-74 PAGE 7
12/ 12/ 00 12/ 13/ 00

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON COF PORTI ON OF WORK SUBCONTRACTED

05

CENTRAL FENCE COVPANY
SACRAMENTO CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

ENTERRA | NC

WLLITS CA

HI LLSI DE DRI LLI NG COVPANY
PO NT Rl CHMOND CA

JEFF GREEN CONSTRUCTI ON
FORT BRAGG CA

JENSEN DRI LLI NG CO

EUGENE OR

MJUSE CONCRETE CONTRACTORS
REDDI NG CA

NI TTA CONSTRUCTI ON | NC
LOOM S CA

Bl DDER | D NAME AND ADDRESS

ITEMS 12, 64, 65 AND 67
ITEMS 4, 5, 7 AND 68 THRU 71 ( PORTI ON)
I TEM 3 ( PORTI ON)

I TEVS 23, 36, 37 AND 40 (PORTI ON)

| TEM 19

| TEMS 38, 51 THRU 53 AND 71 ( PORTI ON)
| TEVS 39 AND 66

| TEMS 25 THRU 30

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

APEX FENCE
ANDERSON CA
AVAR CONSTRUCTI ON
CAVPBELL CA

CONTI NUED ON NEXT PAGE

GUARD RAIL (PARTIAL)

TI EBACKS ( PARTI AL)



01-383104
01- MEN- 1-74
12/ 12/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 8
12/ 13/ 00

SUBCONTRACTORS

DESCRI PTI ON COF PORTI ON OF WORK SUBCONTRACTED

04

CALI FORNI A REBAR
VACAVI LLE CA
COAST LANDSCAPE
NI POMO CA

CONDON  JOHNSON
OAKLAND CA

GREEN RI GHT O WAY
WLLITS CA

JENSEN DRI LLI NG
EUGENE OR

MERCER FRASER
EUREKA CA

PRI CE STRI PI NG
CRESCENT CITY CA
W SCOMVBE PAI NTI NG
MARTI NEZ CA

Bl DDER | D NAME AND ADDRESS

REBAR ( PARTI AL)

SEEDI NG ( PARTI AL)

Pl LI NG ( PARTI AL)

CLEARI NG, ROADWAY EXCAVATI ON AND DRAI NAGE ( PARTI AL)
HORI ZONTAL DRAI N ( PARTI AL)

PAVI NG ( PARTI AL)

STRI PI NG ( PARTI AL)

PAINT PI LES (PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C DI KE COVPANY
2788 VENTURE DRI VE
LI NCOLN CA 95648

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE



01-383104
01- MEN- 1-74
12/ 12/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 9
12/ 13/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON COF PORTI ON OF WORK SUBCONTRACTED

03

CALI FORNI A REBAR

VACAVI LLE CA

CENTRAL FENCE

148 OITO CI RCLE

SACRAMENTO CA 95822
CENTRAL STRI PI NG

3489 LUYUNG DRI VE

RANCHO CORDOVA CA 95742
COAST LANDSCAPE

P O BOX 1104

NI POMO CA 93444

D J SHEFFER | NC

2500 W POMONA BLVD

POMONA CA 91768

JEFFCO PAI NTI NG AND COATI NG | NC
P O BOX 2015

VALLEJO CA 94592

JENSEN DRI LLI NG

1775 HENDERSON AVENUE
EUGENE OR 97403

SKY LI NE STEEL CORPORATI ON
5620 BI RD CAGE STREET STE 130
Cl TRUS HEI GHTS CA 95610

REBAR

GUARD RAI L

STRI PI NG

ERCSI ON CONTROL

DRI LLI NG AND Tl EBACKS

PAI NTI NG

HORI ZONTAL BORI NG

SOLDI ER PI LES



01-383104
01- MEN- 1-74
12/ 12/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 10
12/ 13/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON COF PORTI ON OF WORK SUBCONTRACTED

07

A C DI KE COVPANY

LI NCOLN CA

AVAR CONSTRUCTI ON
CAVPBELL CA

CALI FORNI A REBAR

VACAVI LLE CA

CENTRAL FENCE COVPANY
SACRAMENTO CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

COAST LANDSCAPE

NI POMO CA

HI LLSI DE DRI LLI NG COVPANY
RI CHMOND CA

JENSEN DRI LLI NG COVPANY
EUGENE OR

MERCER FRASER COVPANY
EUREKA CA

ASPHALT CONCRETE DI KE
TI EBACKS

REBAR

GUARD RAI L

STRI PI NG

SEEDI NG

DRI LL PILES

HORI ZONTAL DRAI NS

PAVI NG



01-383104
01- MEN- 1-74
12/ 12/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 11
12/ 13/ 00
SUBCONTRACTORS
DESCRI PTI ON COF PORTI ON OF WORK SUBCONTRACTED

06

CALI FORNI A REBAR
VACAVI LLE CA
CENTRAL FENCE
SACRAMENTO CA
COAST LANDSCAPE
SANTA MARI A CA
DRI LL TECH

ANTI OCH CA

GREEN RI GHT OF WAY
WLLITS CA

JENSEN DRI LLI NG
EUGENE OR

MERCER FRASER
EUREKA CA

S S STUDS

SAN LORENZO CA

W SCOVBE PAI NTI NG
MARTI NEZ CA

REBAR

METAL BEAM GUARD RAI L
ERCSI ON CONTRCL

TI EBACK ANCHORS
ROADWORK

HORI ZONTAL DRAI NS
ASPHALT CONCRETE
VEELDI NG

CLEAN AND PAINT PI LE



01-383104
01- MEN- 1-74
12/ 12/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 12
12/ 13/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON COF PORTI ON OF WORK SUBCONTRACTED

11

A C DI KE COVPANY
LI NCOLN CA

CALI FORNI A REBAR
VACAVI LLE CA
CENTRAL FENCE
SACRAMENTO CA
COAST LANDSCAPE

NI POMO CA

ENTERRA | NC
WLLITS CA

JENSEN DRI LLI NG CO
EUGENE OR

LUNDGREN SYSTENMS
SONORA CA

MERCER FRASER CO
EUREKA CA

PRI CE STRI PI NG SERVI CE | NC
CRESCENT CITY CA

I TEMS 34 AND 35 ( PARTI AL)

| TEMS 38, 42 AND 66 (PARTIAL)
| TEMS 64, 65 AND 67

I TEMS 25 THRU 30

I TEMS 1 AND 2

I TEMS 51 THRU 53

| TEM 38 (PARTI AL)

| TEVMS 32 AND 33

I TEM5S 4, 7 AND 68 THRU 70



01-383104
01- MEN- 1-74
12/ 12/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 13
12/ 13/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON COF PORTI ON OF WORK SUBCONTRACTED

01

AVAR CONSTRUCTI ON
CAVPBELL CA
CSSsS

RANCHO CORDOVA CA
CALI FORNI A REBAR
VACAVI LLE CA

HI LLSI DE DRI LLI NG
PO NT Rl CHMOND CA
J AND M LAND RESTCRATI ON
BAKERSFI ELD CA
JENSEN DRI LLI NG
EUGENE OR

MERCER FRASER
EUREKA CA

TI EBACK ANCHORS
STRI PI NG

REBAR

DRI LL HOLE

ERCSI ON CONTROL
HORI ZONTAL DRAI' N

PAVI NG AND ASPHALT CONCRETE DI KE



01-383104 Bl D245

01- MEN- 1- 74 CONTRACT PROPOSAL OF LOW BIDDER PAGE 14
12/ 12/ 00 12/ 13/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 071301 TEMPORARY FENCE M 210 9.00 1, 890. 00
2 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 5, 000. 00* 5, 000. 00
3 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 110, 000. 00* 110, 000. 00
4 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 730 1. 00 730. 00
5 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 17 20. 00 340. 00
6 (S) 120200 FLASHI NG BEACON ( PORTABLE) EA 2 700. 00 1, 400. 00
7 120300 TEMPORARY PAVEMENT MARKER EA 68 5. 00 340. 00
8 128660 TEMPORARY FLASHI NG BEACON LS LUVMP SUM 5, 000. 00* 5, 000. 00
9 129000 TEMPORARY RAI LI NG ( TYPE K) M 130 90. 00 11, 700. 00
10 129100 TEMPORARY CRASH CUSHI ON MODULE EA 14 250. 00 3, 500. 00
11 150604 REMOVE WOOD FENCE M 9 14.00 126. 00
12 150662 REMOVE METAL BEAM GUARD RAI LI NG M 98 34. 00 3,332.00
13 150771 REMOVE ASPHALT CONCRETE DI KE M 46 12.00 552. 00
14 150805 REMOVE CULVERT M 38 140. 00 5, 320. 00
15 150820 REMOVE | NLET EA 1 300. 00 300. 00
16 019070 RESET PARKI NG BUVPER EA 20 45. 00 900. 00
17 152320 RESET ROADSI DE SI GN EA 1 300. 00 300. 00
18 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 20, 000. 00* 20, 000. 00
19 160120 REMOVE TREE EA 56 225. 00 12, 600. 00
20 190101 ROADVAY EXCAVATI ON VB 16, 700 8. 00 133, 600. 00
21 (F) 192049 STRUCTURE EXCAVATI ON ( SOLDI ER PI LE WALL) VB 2,048 16. 00 32, 768. 00
22 (F) 193029 STRUCTURE BACKFI LL (SOLDI ER Pl LE WALL) VB 383 87. 00 33, 321. 00
23 (F) 193119 LEAN CONCRETE BACKFI LL VB 94 175. 00 16, 450. 00
24 019071 SELECTED MATERI AL VB 4,020 3.50 14, 070. 00
25 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 10 377.00 3, 770. 00
26 (S) 203014 FI BER ( EROSI ON CONTROL) KG 4,060 1. 40 5, 684. 00
27 (S) 203021 FI BER ROLLS M 1,530 7.40 11, 322. 00
28 (S) 203024 COVPOST ( EROSI ON' CONTROL) KG 4,060 60 2, 436. 00
29 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 260 28. 00 7, 280. 00
30 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTROL) KG 410 14. 10 5, 781. 00
31 260201 CLASS 2 AGGREGATE BASE TONN 1,920 22.00 42, 240. 00
32 390103 ASPHALT CONCRETE ( TYPE B) TONN 1, 200 70. 00 84, 000. 00
33 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 600 28. 00 16, 800. 00
AREA)
34 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 310 8. 00 2, 480. 00
35 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 95 8. 00 760. 00
36 (F) 048308 STEEL SOLDI ER PILE (W860 X 101) M 825 110. 00 90, 750. 00
37 (S) 048309 900 MM DRI LLED HOLE M 420 230. 00 96, 600. 00



01-383104 Bl D245

01- MEN- 1- 74 CONTRACT PROPOSAL OF LOW BIDDER PAGE 15
12/ 12/ 00 12/ 13/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON VEASURE QUANTI TY BI D ANOUNT
38 (S) 500050 TI EBACK ANCHOR EA 36 3, 100. 00 111, 600. 00
39 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 35 1, 400. 00 49, 000. 00
40 (F) 048310 CLASS 2 CONCRETE VB 160 340. 00 54, 400. 00
41 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 2.2 1, 500. 00 3, 300. 00
42 (SF)520106 BAR REI NFORCI NG STEEL ( EPOXY COATED) KG 3, 400 4.25 14, 450. 00
43 (F) 575004 TI MBER LAGG NG VB 25 1, 600. 00 40, 000. 00
44 (S) 048311 CLEAN AND PAI NT STEEL SOLDIER Pl LE LS LUMP SUM 31, 000. 00* 31, 000. 00
45 641134 450 MM PLASTI C PI PE M 5 76.00 380. 00
46 650069 450 MM REI NFORCED CONCRETE Pl PE M 1 495. 00 495. 00
47 650075 600 MM REI NFORCED CONCRETE Pl PE M 42 360. 00 15, 120. 00
48 664008 300 MM CORRUGATED STEEL Pl PE M 7 290. 00 2,030. 00
49 019072 200 MM HI GH DENSI TY POLYTHYLENE M 130 38. 00 4,940. 00
UNDERDRAI N
50 681066 150 MM PLASTI C PI PE M 140 36. 00 5, 040. 00
51 681501 FURNI SH AND | NSTALL DRAIN PI PE M 290 3.50 1, 015. 00
( HORI ZONTAL DRAI N)
52 681502 DRI LL HOLE ( HORI ZONTAL DRAI N) M 270 46. 00 12, 420. 00
53 681510 HORI ZONTAL DRAI N CONNECTOR UNI T EA 9 100. 00 900. 00
54 692001 ENTRANCE TAPER EA 2 400. 00 800. 00
55 700659 900 MV CORRUGATED STEEL PI PE | NLET M 1.3 1, 300. 00 1, 690. 00
(2.77 MM THI CK)
56 707133 900 MV PRECAST CONCRETE PI PE | NLET M 1.7 1, 000. 00 1, 700. 00
57 019073 ROCK SLOPE PROTECTI ON (LI GHT, METHOD A) VB 28 110. 00 3, 080. 00
58 729010 ROCK SLOPE PROTECTI ON FABRI C V2 89 3.00 267. 00
59 (F) 750001 M SCELLANEQUS | RON AND STEEL KG 89 2.00 178. 00
60 820107 DELI NEATOR ( CLASS 1) EA 6 40. 00 240. 00
61 820114 KI LOVETER POST MARKER EA 1 40. 00 40. 00
62 019074 CONCRETE BARRI ER DELI NEATOR (400 MV) EA 11 35. 00 385. 00
63 820134 OBJECT MARKER ( TYPE P) EA 4 40. 00 160. 00
64 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 120 122.00 14, 640. 00
65 (SF) 048312 TUBULAR HANDRAI LI NG ( Bl CYCLE) M 62 110. 00 6, 820. 00
66 (F) 833187 CONCRETE BARRI ER ( TYPE 27 MODI FI ED) M 62 260. 00 16, 120. 00
67 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 4 100. 00 400. 00
68 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 4.2 54. 00 226. 80
69 (S) 840561 100 MM THERVOPLASTI C TRAFFI C STRI PE M 970 3.10 3, 007. 00
70 (S) 850122 PAVEMENT MARKER ( RETROREFLECTI VE- EA 68 32.00 2,176.00
RECESSED)
71 999990 NOBI LI ZATI ON LS LUMP SUM 101, 500. 00* 101, 500. 00

TOTAL 1, 282, 961. 80



| TEM

OCO~NOOTOR~WNE

01-383104

REMA

NI NG BI DDERS
_______________________________ |
| FOURTH
| BI D ANOUNT
_______________________________ |
00| 40. 00 8400
00| 6, 000. 00* 6000
00| 170, 000. 00* 170000
00| 5. 00 3650
00| 50. 00 850
00| 3, 000. 00 6000
00| 15. 00 1020
00| 10, 000. 00* 10000
00| 100. 00 13000
00| 250. 00 3500
00| 50. 00 450
00| 11.00 1078
00| 10. 00 460
00| 35.00 1330
00| 300. 00 300
00| 60. 00 1200
00| 600. 00 600
00| 20, 000. 00* 20000
00| 200. 00 11200
00| 6. 00 100200
00| 35.00 71680
00| 65. 00 24895
00| 200. 00 18800
00| 15. 00 60300
00| 300. 00 3000
00| 1.00 4060
00| 16. 00 24480
00| 1. 00 4060
00| 56. 00 14560
00| 2.00 820
00| 25.00 48000
00| 80. 00 96000
00| 15. 00 9000
00| 12.00 3720
00| 12.00 1140
00| 120. 00 99000
00| 175. 00 73500
00| 3, 200. 00 115200
00| 1, 000. 00 35000

01- MEN- 1- 74 SUMMARY OF
12/ 12/ 00

------------------------------- R R EEEEEE LR

SECOND | THI RD

BI D ANOUNT | Bl D

------------------------------- R R R

15. 00 3150. 00| 12.00

5, 000. 00* 5000. 00| 4, 000. 00*

75, 000. 00* 75000. 00| 46, 000. 00*

2.00 1460. 00| 4.00

45. 00 765. 00| 45. 00

1, 000. 00 2000. 00| 400. 00

10. 00 680. 00| 3.00

13, 000. 00* 13000. 00| 5, 000. 00*

100. 00 13000. 00| 55. 00

375. 00 5250. 00| 350. 00

100. 00 900. 00| 65. 00

30. 00 2940. 00| 20. 00

25.00 1150. 00| 23.00

30. 00 1140. 00| 140. 00

800. 00 800. 00| 300. 00

100. 00 2000. 00| 60. 00

200. 00 200. 00| 300. 00

20, 000. 00* 20000. 00| 20, 000. 00*

200. 00 11200. 00| 700. 00

7.00 116900. 00| 12.00

62. 00 126976. 00| 42.00

42.00 16086. 00| 40. 00

250. 00 23500. 00| 260. 00

8. 00 32160. 00| 3.50

300. 00 3000. 00| 300. 00

1.00 4060. 00| . 80

12.00 18360. 00| 15. 00

1.00 4060. 00| . 80

30. 00 7800. 00| 29.00

2.00 820. 00| 3.00

30. 00 57600. 00| 24.00

75.00 90000. 00| 90. 00

25.00 15000. 00| 10. 00

8. 00 2480. 00| 7.00

8. 00 760. 00| 7.00

100. 00 82500. 00| 152. 00

200. 00 84000. 00| 240. 00

3, 000. 00 108000. 00| 3, 200. 00

2, 000. 00 70000. 00| 680. 00

Bl D245
PACGE 16
12/ 13/ 00
FI FTH
BI D AMOUNT
35. 00 7350
5, 000. 00* 5000
140, 000. 00* 140000
1.00 730
30. 00 510
3, 000. 00 6000
5.00 340.
15, 000. 00* 15000
75. 00 9750
205. 00 2870
100. 00 900
60. 00 5880
15.00 690
200. 00 7600
500. 00 500
60. 00 1200
250. 00 250
20, 000. 00* 20000
331. 00 18536
16. 00 267200
15.00 30720
85. 00 32555
240. 00 22560
2.50 10050
292. 00 2920
.75 3045
15.50 23715
.80 3248
55.50 14430
2.00 820
35.00 67200
101. 00 121200
10. 00 6000
15. 00 4650
15. 00 1425
122. 00 100650
176. 00 73920
4, 700. 00 169200
1, 520. 00 53200



01-383104

SUMMARY

01- MEN- 1- 74
12/ 12/ 00

_______________________________ |

SECOND |

BI D ANOUNT |

_______________________________ |

325. 00 52000. 00|

1, 500. 00 3300. 00

8. 00 27200. 00

1, 000. 00 25000. 00

25, 000. 00* 25000. 00

50. 00 250. 00

600. 00 600. 00|

150. 00 6300. 00

200. 00 1400. 00|

65. 00 8450. 00

35.00 4900. 00

4.00 1160. 00|

50. 00 13500. 00

100. 00 900. 00

600. 00 1200. 00|

1, 000. 00 1300. 00

2, 000. 00 3400. 00

125. 00 3500. 00

10. 00 890. 00

8. 00 712. 00|

50. 00 300. 00

50. 00 50. 00

85. 00 935. 00

80. 00 320. 00

120. 00 14400. 00

110. 00 6820. 00

200. 00 12400. 00|

150. 00 600. 00

80. 00 336. 00

4.00 3880. 00|

25.00 1700. 00

138, 315. 00* 138315. 00

1, 384, 715. 00

100.

140, 000.

OF REMA

RD
AMOUNT

00 52800
00 1980
50 22100
00 32500
00* 29000
00 475
00 90
00 18480
00 2730
00 15600
00 5600
00 2610
00 10800
00 585
00 1100
00 1690
00 1887
00 3640
00 979
00 356
00 240
00 50
00 330
00 320
00 12480
00 7626
00 17360
00 1000
00 420
00 3880
00 1360.
00* 140000.

1, 443, 827. 00

I NI NG BI DDERS
_______________________________ |
FOURTH
BI D AMOUNT
_______________________________ |

250. 00 40000
3, 500. 00 7700
3.00 10200
2,000. 00 50000
30, 000. 00* 30000
115.00 575
300. 00 300
400. 00 16800
80. 00 560
55. 00 7150
25.00 3500
5.00 1450
50. 00 13500
250. 00 2250
600. 00 1200
350. 00 455
2,000. 00 3400
150. 00 4200
5.00 445
5.00 445
70. 00 420
100. 00 100
50. 00 550
60. 00 240
105. 00 12600
175.00 10850
300. 00 18600
350. 00 1400
100. 00 420
4.00 3880
20. 00 1360.
150, 000. 00* 150000

1,461, 003. 00

Bl D245
PAGE 17
12/ 13/ 00
FI FTH
BI D AMOUNT
316. 00 50560
1, 500. 00 3300
1.00 3400
1, 400. 00 35000
40, 000. 00* 40000
50. 00 250
500. 00 500
225. 00 9450
600. 00 4200
50. 00 6500
60. 00 8400
3.50 1015
41. 20 11124
100. 00 900
600. 00 1200
1, 200. 00 1560
400. 00 680
350. 00 9800
1.00 89
3.00 267
45. 00 270
45. 00 45
45. 00 495
45. 00 180
122.00 14640
110. 00 6820
466. 50 28923
100. 00 400
54. 00 226
3.10 3007
32.00 2176.
88, 129. 00* 88129
1, 585, 320. 80



| TEM

OCO~NOOTOR~WNE

01-383104

01- MEN- 1-74

12/ 12/ 00

. 00*
.00
.00
.00
.00
. 00*

SUMMARY

3, 700.
1. 600.

OF

REMA

NI NG BI DDERS
_______________________________ |
| El GHTH
| BI D ANOUNT
_______________________________ |
00| 15. 00 3150
00| 5, 000. 00* 5000
00| 120, 924. 00* 120924
00| 1.00 730
00| 20. 00 340
00| 20, 000. 00 40000
00| 5. 00 340
00| 10, 000. 00* 10000
00| 100. 00 13000
00| 205. 00 2870
00| 50. 00 450
00| 34.00 3332
00| 40. 00 1840
00| 175. 00 6650
00| 500. 00 500
00| 175. 00 3500
00| 200. 00 200
00| 20, 000. 00* 20000
00| 250. 00 14000
00| 12.00 200400
00| 35.00 71680
00| 135. 00 51705
00| 425. 00 39950
00| 8. 00 32160
00| 400. 00 4000
00| 2.00 8120
00| 7.00 10710
00| 1.00 4060
00| 28.00 7280
00| 2.00 820
00| 35.00 67200
00| 69. 00 82800
00| 28.00 16800
00| 19. 00 5890
00| 19. 00 1805
00| 115. 00 94875
00| 300. 00 126000
00| 4, 500. 00 162000
00| 1, 250. 00 43750

Bl D245
PACGE 18
12/ 13/ 00
NI NTH

BI D AMOUNT
25.00 5250
5, 000. 00* 5000
85, 000. 00* 85000
1.00 730
20. 00 340.
1.00 2.
5.00 340.
5, 000. 00* 5000
150. 00 19500
250. 00 3500
150. 00 1350
34.00 3332
16. 00 736
35.00 1330
350. 00 350
100. 00 2000
250. 00 250
20, 000. 00* 20000
50. 00 2800
6. 00 100200
150. 00 307200
90. 00 34470
265. 00 24910
3.25 13065
377.00 3770
1.40 5684
7.00 10710
1.00 4060
28. 00 7280
14. 00 5740
26.00 49920
69. 00 82800.
28.00 16800.
19. 00 5890
19. 00 1805.
150. 00 123750
220. 00 92400
3, 000. 00 108000.
5, 000. 00 175000.



01-383104

01- MEN- 1- 74
12/ 12/ 00

_______________________________ |

SI XTH |

BI D AMOUNT |

_______________________________ |

260. 00 41600. 00|

550. 00 1210. 00|

9. 00 30600. 00|

2, 000. 00 50000. 00|

40, 000. 00* 40000. 00|

85. 00 425. 00|

750. 00 750. 00|

200. 00 8400. 00|

275. 00 1925. 00|

70. 00 9100. 00|

10. 00 1400. 00|

3.50 1015. 00|

65. 00 17550. 00|

175. 00 1575. 00|

500. 00 1000. 00|

1, 500. 00 1950. 00|

1, 600. 00 2720. 00|

350. 00 9800. 00|

8. 00 712. 00|

16. 00 1424. 00|

50. 00 300. 00|

50. 00 50. 00|

15. 00 165. 00|

80. 00 320. 00|

105. 00 12600. 00|

175. 00 10850. 00|

230. 00 14260. 00|

250. 00 1000. 00|

100. 00 420. 00|

4.50 4365. 00|

20. 00 1360. 00|

165, 000. 00* 165000. 00|

1, 652, 000. 00

SUMMARY

OF REMA

I NI NG BI DDERS
_______________________________ |
El GHTH
BI D AMOUNT
_______________________________ |

350. 00 56000
1, 700. 00 3740
7.00 23800
1, 800. 00 45000
45, 000. 00* 45000
300. 00 1500
850. 00 850
250. 00 10500
225. 00 1575
90. 00 11700
75. 00 10500
5.00 1450
50. 00 13500
100. 00 900
900. 00 1800
1, 000. 00 1300
1, 000. 00 1700
200. 00 5600
7.00 623
10. 00 890
45. 00 270
50. 00 50
100. 00 1100
80. 00 320
122. 00 14640
110. 00 6820
350. 00 21700
100. 00 400
55. 00 231
4.00 3880
32.00 2176.
175, 000. 00* 175000

SEVENTH
BI D AMOUNT
_______________________________ |

502. 00 80320
1, 000. 00 2200
8. 00 27200
2,496. 00 62400
44, 000. 00* 44000
230. 00 1150
500. 00 500
280. 00 11760
200. 00 1400
47.00 6110
45. 00 6300
13.00 3770
50. 00 13500
120. 00 1080
500. 00 1000
900. 00 1170
1, 100. 00 1870
150. 00 4200
10. 00 890
10. 00 890
50. 00 300
80. 00 80
30. 00 330
50. 00 200
155. 00 18600
130. 00 8060
380. 00 23560
200. 00 800
60. 00 252
3.80 3686
40. 00 2720
400, 000. 00* 400000.

1,702, 886. 00

1,743, 346. 00

Bl D245
PAGE 19
12/ 13/ 00
NI NTH

BI D AMOUNT
300. 00 48000
250. 00 550
8. 00 27200
2,500. 00 62500
30, 000. 00* 30000
35. 00 175
650. 00 650
120. 00 5040
175.00 1225
65. 00 8450
35. 00 4900
3.50 1015
41. 00 11070
100. 00 900
570. 00 1140
900. 00 1170
1, 820. 00 3094
75. 00 2100
4.00 356
5.00 445
50. 00 300
150. 00 150
50. 00 550
150. 00 600
122.00 14640
110. 00 6820
250. 00 15500
110. 00 440
55. 00 231
3.10 3007
32.00 2176.
170, 000. 00* 170000

1,754, 658. 00



01-383104 Bl D245

01- MEN- 1- 74 SUMMARY OF REMAI NI NG BIDDERS PAGE 20
12/ 12/ 00 12/ 13/ 00
R e EEEEEE LR R R R EEE LR
| TEM TENTH | ELEVENTH
| BI D ANOUNT | Bl D ANOUNT
R R R R R
1] 10. 00 2100. 00| 25.00 5250. 00
2 | 10, 000. 00* 10000. 00| 5, 000. 00* 5000. 00
3| 145, 800. 00* 145800. 00| 75, 000. 00* 75000. 00
4 | 4.50 3285. 00| 1.00 730. 00
5 | 50. 00 850. 00| 20. 00 340. 00
6 | 3, 250. 00 6500. 00| 5, 000. 00 10000. 00
7| 11.00 748. 00| 10. 00 680. 00
8 | 10, 500. 00* 10500. 00| 6, 000. 00* 6000. 00
9 | 125. 00 16250. 00| 75.00 9750. 00
10 | 250. 00 3500. 00| 225. 00 3150. 00
11 | 30. 00 270. 00| 50. 00 450. 00
12 | 25.00 2450. 00| 30. 00 2940. 00
13 | 21.00 966. 00| 30. 00 1380. 00
14 | 346. 00 13148. 00| 75.00 2850. 00
15 | 1, 200. 00 1200. 00| 750. 00 750. 00
16 | 70. 00 1400. 00| 100. 00 2000. 00
17 | 220. 00 220. 00| 150. 00 150. 00
18 | 20, 000. 00* 20000. 00| 20, 000. 00* 20000. 00
19 | 385. 00 21560. 00| 350. 00 19600. 00
20 | 13.00 217100. 00| 35.00 584500. 00
21 | 30. 00 61440. 00| 30. 00 61440. 00
22 | 25.00 9575. 00| 75.00 28725. 00
23 | 325. 00 30550. 00| 400. 00 37600. 00
24 | 22.00 88440. 00| 22.00 88440. 00
25 | 423.00 4230. 00| 300. 00 3000. 00
26 | 1. 60 6496. 00| 1.00 4060. 00
27 | 8. 00 12240. 00| 14.00 21420. 00
28 | 75 3045. 00| 1.00 4060. 00
29 | 34.00 8840. 00| 28.00 7280. 00
30 | 16. 00 6560. 00| 2.00 820. 00
31 | 22.50 43200. 00| 75.00 144000. 00
32 | 77.00 92400. 00| 70. 00 84000. 00
33 | 31.00 18600. 00| 28.00 16800. 00
34 | 14.00 4340. 00| 19. 00 5890. 00
35 | 16. 00 1520. 00| 19. 00 1805. 00
36 | 185. 00 152625. 00| 145. 00 119625. 00
37 | 220. 00 92400. 00| 220. 00 92400. 00
38 | 4, 250. 00 153000. 00| 3, 300. 00 118800. 00
39 | 500. 00 17500. 00| 1, 400. 00 49000. 00



01-383104 Bl D245

01- MEN-1-74 SUMMARY OF REMAI NI NG BI DDERS PACGE 21
12/ 12/ 00 12/ 13/ 00
_______________________________ [ mm e
TENTH | ELEVENTH
BI D AMOUNT | BI D AMOUNT
_______________________________ [ mm e
240. 00 38400. 00| 500. 00 80000. 00
675. 00 1485. 00| 2, 000. 00 4400. 00
4.00 13600. 00| 6. 00 20400. 00
2,085. 00 52125. 00| 2, 200. 00 55000. 00
74, 000. 00* 74000. 00| 10, 000. 00* 10000. 00
230. 00 1150. 00| 350. 00 1750. 00
650. 00 650. 00| 300. 00 300. 00
600. 00 25200. 00| 250. 00 10500. 00
525. 00 3675. 00| 200. 00 1400. 00
58. 00 7540. 00| 40. 00 5200. 00
24.00 3360. 00| 40. 00 5600. 00
4.00 1160. 00| 4.00 1160. 00
72.00 19440. 00| 40. 00 10800. 00
112. 00 1008. 00| 100. 00 900. 00
400. 00 800. 00| 200. 00 400. 00
1, 130. 00 1469. 00| 1, 500. 00 1950. 00
1, 100. 00 1870. 00| 1, 500. 00 2550. 00
185. 00 5180. 00| 150. 00 4200. 00
8. 00 712. 00| 5.00 445. 00
5. 00 445. 00| 5.00 445. 00
110. 00 660. 00| 35. 00 210. 00
220. 00 220. 00| 35. 00 35. 00
20. 00 220. 00| 35. 00 385. 00
90. 00 360. 00| 35. 00 140. 00
135.00 16200. 00| 150. 00 18000. 00
123.00 7626. 00| 200. 00 12400. 00
350. 00 21700. 00| 300. 00 18600. 00
120. 00 480. 00| 250. 00 1000. 00
110. 00 462. 00| 50. 00 210. 00
4.50 4365. 00| 5.00 4850. 00
22.50 1530. 00| 32.00 2176. 00
170, 000. 00* 170000. 00| 158, 611. 00* 158611. 00
1,761, 940. 00 2,073,702.00



